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DEPARTMENT OF THE ARMY
Omaha District, Corps of Engineers

106 South 15th Street
Omaha, Nebraska 68102-1618

 _________________________________
 :NOTICE:  Failure to acknowledge :     Solicitation No. DACA45 02 R 0024
 :all amendments may cause rejec- :
 :tion of the offer.  See FAR     :     Date of Issue: 09 JUL 2002
 :52.215-1 of Section 00100       : Date of Receiving Phase 2 Proposals:
                                        02 OCT 2002

                                             Amendment No. 0006
                                             18 September 2002

SUBJECT:  Amendment No. 0006 to Request for Proposal Solicitation Package
for Design and Construction of REPLACE FAMILY HOUSING, MINOT AFB, ND.
Solicitation No. DACA45 02 R 0024.

TO:       Prospective Offerors and Others Concerned

1. The specifications and drawings for subject project are hereby modified
as follows (revise all specification indices, attachment lists, and drawing
indices accordingly).

a. Specifications.  (Descriptive Changes.)

1. Correction to Am_0005, Item 30., page number should be “9-29”
of Section 1000 not “9-26”; paragraph number is “9.20.1” not
“9.17.3”.

2. Section 00700, Page iv, Index, item number 133., delete
“DELETED” remove strike-out of FAR title and reinstate by
adding:

“FAR 52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)
(ALERNATE I (APR 1984)”

3. Section 00700, Page 95, Item number 133., delete “DELETED”
remove strike-out of FAR title and paragraph contents and
reinstate entire FAR clause as follows:

“FAR 52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) (ALERNATE
I (APR 1984)

(a) General.  The Contractor is encouraged to develop, prepare,
and submit value engineering change proposals (VECP's) voluntarily.
The Contractor shall share in any instant contract savings realized
from accepted VECP's, in accordance with paragraph (f) of this clause.

(b) Definitions.  "Collateral costs," as used in this clause,
means agency costs of operation, maintenance, logistic support, or
Government-furnished property.

"Collateral savings," as used in this clause, means those
measurable net reductions resulting from a VECP in the agency's overall
projected collateral costs, exclusive of acquisition savings, whether
or not the acquisition cost changes.
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"Contractor's development and implementation costs," as used
in this clause, means those costs the Contractor incurs on a VECP
specifically in developing, testing, preparing, and submitting the
VECP, as well as those costs the Contractor incurs to make the
contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those
agency costs that result directly from developing and implementing the
VECP, such as any net increases in the cost of testing, operations,
maintenance, and logistic support.  The term does not include the
normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means
the estimated reduction in Contractor cost of performance resulting
from acceptance of the VECP, minus allowable Contractor's development
and implementation costs, including subcontractors' development and
implementation costs (see paragraph (h) of this clause).

"Value engineering change proposal (VECP)" means a proposal
that--

(1) Requires a change to this, the instant contract, to
implement; and

(2) Results in reducing the contract price or estimated
cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation.  As a minimum, the Contractor shall
include in each VECP the information described in paragraphs (c) (1)
through (7) of this clause.  If the proposed change is affected by
contractually required configuration management or similar procedures,
the instructions in those procedures relating to format,
identification, and priority assignment shall govern VECP preparation.
The VECP shall include the following:

(1) A description of the difference between the existing
contract requirement and that proposed, the comparative advantages and
disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effect of the change on the
end item's performance.

(2) A list and analysis of the contract requirements that
must be changed if the VECP is accepted, including any suggested
specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract

requirement and
(ii) the VECP.  The cost reduction associated with

the VECP shall take into account the Contractor's allowable development
and implementation costs, including any amount attributable to
subcontracts under paragraph (h) of this clause.

(4) A description and estimate of costs the Government
may incur in implementing the VECP, such as test and evaluation and
operating and support costs.

(5) A prediction of any effects the proposed change would
have on collateral costs to the agency.

(6) A statement of the time by which a contract
modification accepting the VECP must be issued in order to achieve the
maximum cost reduction, noting any effect on the contract completion
time or delivery schedule.
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(7) Identification of any previous submissions of the
VECP, including the dates submitted, the agencies and contract numbers
involved, and previous Government actions, if known.

(d) Submission.  The Contractor shall submit VECP's to the
Resident Engineer at the worksite, with a copy to the Contracting
Officer.

(e) Government action.
(1) The Contracting Officer will notify the Contractor of

the status of the VECP within 45 calendar days after the contracting
office receives it.  If additional time is required, the Contracting
Officer will notify the Contractor within the 45-day period and provide
the reason for the delay and the expected date of the decision.  The
Government will process VECP's expeditiously; however, it will not be
liable for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer
will notify the Contractor in writing, explaining the reasons for
rejection.  The Contractor may withdraw any VECP, in whole or in part,
at any time before it is accepted by the Government.  The Contracting
Officer may require that the Contractor provide written notification
before undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the
Contracting Officer's award of a modification to this contract citing
this clause.  The Contracting Officer may accept the VECP, even though
an agreement on price reduction has not been reached, by issuing the
Contractor a notice to proceed with the change.  Until a notice to
proceed is issued or a contract modification applied a VECP to this
contract, the Contractor shall perform in accordance with the existing
contract.  The decision to accept or reject all or part of any VECP is
a unilateral decision made solely at the discretion of the Contracting
Officer.

(f) Sharing.
(1) Rates.  The Government's share of savings is

determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment.  Payment of any share due the Contractor for
use of a VECP on this contract shall be authorized by a modification to
this contract to--

(i) Accept the VECP;
(ii) Reduce the contract price or estimated cost by

the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by

adding the amount calculated to the contract price or fee.
(g) Deleted.
(h) Subcontracts.  The Contractor shall include an appropriate

value engineering clause in any subcontract of $50,000 or more and may
include one in subcontracts of lesser value.  In computing any
adjustment in this contract's price under paragraph (f) of this clause,
the Contractor's allowable development and implementation costs clearly
resulting from a VECP accepted by the Government under this contract,
but shall exclude any value engineering incentive payments to a
subcontractor.  The Contractor may choose any arrangement for
subcontractor value engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings
resulting from the VECP.
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(i) Data.  The Contractor may restrict the Government's right to
use any part of a VECP or the supporting data by marking the following
legend on the affected parts:

"These data, furnished under the Value Engineering--
Construction clause of contract ________________________, shall not be
disclosed outside the Government or duplicated, used, or disclosed, in
whole or in part, for any purpose other than to evaluate a value
engineering change proposal submitted under the clause.  This
restriction does not limit the Government's right to use information
contained in these data if it has been obtained or is otherwise
available from the Contractor or from another source without
limitations."

If a VECP is accepted, the Contractor hereby grants the
Government unlimited rights in the VECP and supporting data, except
that, with respect to data qualifying and submitted as limited rights
technical data, the Government shall have the rights specified in the
contract modification implementing the VECP and shall appropriately
mark the data.  (The terms "unlimited rights" and "limited rights" are
defined in Part 27 of the Federal Acquisition Regulation.)

(End of Clause)”

4. After Section 01000, Page 4-16, add the attached Fence
Standards (Dwgs. C-2.5, C-2.6, C-2.10 & C-2.11).

5. Section 01000, Page 6-3, paragraph 6.2.4, 2nd line, delete “5
percent” in two places and substitute “8 percent”.

6. Section 01000, Page 8-2 delete the contents of paragraph 8.2.2
REMOVALS and substitute the following:

“Existing water service lines shall be disconnected from the
existing water main and abandoned in place.”  Abandoned water
services lines shall be capped or plugged with concrete
appropriately at both ends of the line.  Existing water service
lines are old ductile iron, transite or copper pipes.  Some of
the service lines may not have service valves.  Since service
valves may not exist, the termination of the service line shall
be done in a satisfactory manner.  Adequate termination of the
water service line shall be demonstrated by performing
hydrostatic pressure test to 125% of the system operational
pressure at the service line and existing water main.  Before
acceptance of potable water operation, each unit of completed
waterline shall be disinfected as prescribed by AWWA C 651.  The
Contractor shall be aware that the existing water main lines are
old asbestos cement pipes.  When removing asbestos cement pipe,
the Contractor shall ensure that adequate safety and health
procedures are used and ensure compliance with all applicable
Federal and state regulations.  The Contractor is required to
submit an addendum to the Accident Prevention Plan for approval
describing procedures to be used to remove the old pipe and
connect new service line to existing asbestos cement pipe.  This
portion of the Accident Prevention Plan shall describe, as a
minimum: employee training, employee personal protective
equipment, removal procedures and equipment, means of controlling
asbestos fiber release, any air monitoring to be performed, and
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plans for disposal of discarded asbestos cement pipe of
connections.

All existing fire hydrants shall remain in place, unless damaged
during construction.  Where connections are made between the new
work and the existing mains, the connections shall be made by
using specials and fittings to suit the actual conditions.  When
made under pressure, these connections shall be installed using
standard methods as approved by the Contracting Officer.  If any
existing water main line or fire hydrant is damaged during
construction, the repair shall be made by the Contractor at no
additional cost to the Government.”

7. Section 01000, Page 8-3, delete the contents of paragraph
8.2.3.1 Water Service Line Requirements(previously amended by
Am_0005)and substitute the following:

“The Contractor shall connect new service line to the existing
water main.  New service line connections shall be by a service
clamp for water services lines 2-inches or smaller diameter.  A
corporation stop and a copper gooseneck shall be provided where
required.  Service lines larger than 2-inches shall be connected
to the main by a tapping sleeve and valve.  All service stops and
valves shall be provided with service boxes.  Pipe, joints,
fittings, valves, and specials shall be in accordance with UFGS
SECTION 02510A Water Distribution System.  Minot AFB prefers
copper tubing water service lines for less than 3-inch in
diameter, Type K, annealed, conforming to ASTM B 88.  The service
lines to each duplex shall be not less than 1 1/4-inch in size
and then branch to each housing unit.  Water service line to each
unit shall be sized according with the Uniform Plumbing Code.”

8. Section 01000, Page 9-5, paragraph 9.5.2, 2nd line, after
“...housing unit shall” delete “be lined with...noncombustible
material.” and substitute “have walls finished in ½-inch
gypsum board or equivalent noncombustible material, the
ceilings may be left exposed.”

9. Section 01000, Page 9-22, paragraph 9.13.13 (previously
amended by Am_0005), 5th line, after:

 “...Diversified Insulation Corporation.” delete, “Interior
insulation may be utilized on exposed basement or foundation
walls in lieu of exterior perimeter insulation. Interior
insulation shall be equivalent in R-Value.  The exterior system,
finished and painted, shall be protected by 5/8-inch gypsum
wallboard and sealed with a vapor barrier.  Stapling and gluing
of gypsum wallboard is prohibited.  Wall system shall be 2x4 wood
framed. Required R-Values shall be maintained.”

and substitute:

“Interior insulation may be utilized on exposed basement or
foundation walls in lieu of exterior perimeter insulation.  The
interior insulation system shall be placed within a 2 x 4 wood
framed furring system and protected by 1/2" gypsum wallboard,
finished and painted, and sealed with a vapor barrier in interior
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finished basement wall applications.  Stapling and gluing of
gypsum wallboard is prohibited. Required R-Values shall be
maintained equivalent to the exterior insulation system.”

2. This amendment is a part of the proposing papers and its receipt shall be
acknowledged on the Standard Form 1442.  All other conditions and requirements
of the request for proposal remain unchanged.  If the proposals have been
mailed prior to receiving this amendment, you will notify the office where
proposals are received, in the specified manner, immediately of its receipt and
of any changes in your proposal occasioned thereby.

a. Hand-Carried Proposals shall be delivered to the U.S. Army Corps
of Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th
Street, Omaha, Nebraska 68102-1618.

b. Mailed Proposals shall be addressed as noted in Item 8 on Page
00010-1 of Standard Form 1442.

3. Proposals for Phase 2 will be received until 1400 hours, local time at
place of receiving proposals, 02 OCT 2002.

Attachments:
Fence Standard Dwgs. listed in 1a., above

U.S. Army Engineer District, Omaha
Corps of Engineers
106 South 15th Street
Omaha, Nebraska 68102-1618

18 September 2002
mrp/4413










